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1. PROJECT DESCRIPTION
The Project involves construction work associated with:

Bannack State Park — Hendricks Mill Building Roofing
Fish, Wildlife & Parks (FWP) project # 7136327
Located in Beaverhead County, MT

The site is accessed by traveling on Interstate 15 approximately 2.5 miles south of Dillon,
MT to the Highway 278 exit no. 59, then 17.3 miles west on Highway 278. Turn left on
Bannack Bench Road and proceed 2.9 miles. Turn left onto Bannack road, proceed 0.6
miles, and turn right at wye. Proceed 0.5 miles to the Hendricks Mill building located on
right.

The project generally includes tear-off and disposal of existing roofing materials, installation
of new sheathing and a multi-ply rolled roofing system, and incidentals necessary to
implement the Work.

2. PROJECT RELATED CONTACTS
Project contacts are designated as follows:

Owner: Montana FWP
1420 E. Sixth Ave.
PO Box 200701
Helena, MT 59620-0701

FWP Project Representative: Jon Maxwell, P.E.
FWP Project Manager
1522 9" Avenue
Helena, MT 59620
406-841-4002 (office)
406-841-4004 (fax)
jomaxwell@mt.gov

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal
examination of the site described in this document. Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be
encountered, see General Conditions, Article 3.
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4. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to insure compliance with
the Contract Documents. Complete payment will not be made until the Contractor has
demonstrated that the work is complete and has been performed as required. If the
Project Representative detects a discrepancy between the work and the requirements of
the Contract Documents at any time, up to and including final inspection, such work will not
be completely paid for until the Contractor has corrected the deficiency, see General
Conditions, Article 9.

The Project Representative will periodically monitor the construction of work to determine if
the work is being performed in accordance with the contract requirements. The Project
Representative does not have the authority or means to control the Contractor's methods
of construction. It is, therefore, the Contractor's responsibility to utilize all methods,
equipment, personnel, and other means necessary to assure that the work is installed in
compliance with the Drawings and Specifications, and laws and regulations applicable to
the work. Any discrepancies noted shall be brought to the Contractor's attention, who shall
immediately correct the discrepancy. Failure of the Project Representative to detect a
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work
as required, see General Conditions, Article 3.

The Contractor shall inspect the work as it is being performed. Any deviation from the
Contract requirements shall be immediately corrected. Prior to any scheduled observation
by the Project Representative, the Contractor shall again inspect the work and certify to the
Project Representative that he has inspected the work and it meets the requirements of the
Contract Documents. The Project Representative may require uncovering of work to verify
the work was installed according to the contract documents, see General Conditions,
Article 12.

The work will be subject to review by the Project Representative. The results of all such
observations, and all contract administration, shall be directed to the Contractor only
through the Project Representative.

4.1  Services Required by the Contractor. The Contractor shall provide the following
services:

a. Any field surveys to establish locations, elevations, and alignments as stipulated on
the Contract Documents. FWP reserves the right to set preliminary construction
staking for the project. The Contractor is responsible to notify FWP for any
construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as
described in the General Conditions, Article 3.

c. All testing requiring the services of a laboratory to determine compliance with the
Contract Documents shall be performed by an independent commercial testing
laboratory acceptable to the Project Representative. The laboratory shall be staffed
with experienced technicians properly equipped, and fully qualified to perform the
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tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see
General Conditions, Article 3. The schedule shall be updated as required, as
defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f. All Quality Assurance testing and/or re-testing as stated in the Contract Documents,
see General Conditions, Article 13.

4.2  Services Provided by the Owner. The Owner shall provide the following services at
no cost to the Contractor except as required for retests as defined in the Contract
Documents.

a. The Project Representative may check compaction of backfill and surfacing courses
using laboratory testing submittal information supplied by the Contractor. These
tests are to determine if compaction requirements are being fulfilled in accordance
with the Contract Documents. It is ultimately the responsibility of the Contractor to
insure that this level of compaction is constant and met in all locations.

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the
Owner’s expense.

S. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important
bearing on the Contractor’s schedule. When engineering interpretation affects a plan
design or specifications change, it should be realized that more than 24 hours may be
required to gain the necessary Owner participation in the decision process including time
for formal work directive, or change order preparation as required.

6. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at
any time prior to the expiration of the warranty period, shall be removed and replaced with
work or materials conforming to the provisions of the Contract Documents, see General
Conditions, Article 12. Failure on the part of the Project Representative to condemn or
reject bad or inferior work, or to note nonconforming materials or equipment on the
Contractors submittals, shall not be construed to imply acceptance of such work. The
Owner shall reserve and retain all its rights and remedies at law against the Contractor and
its Surety for correction of any and all latent defects discovered after the guarantee period
(MCA 27-2-208).

Only the Project Representative will have the authority to reject work which does not
conform to the Contract Documents.
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7. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite,
including safety of all persons (including employees and subcontractors) and property
during performance of the work. This requirement shall apply continuously and not be
limited to normal working hours. Safety provisions shall conform to U.S. Department of
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
codes, and regulations. Where any of these are in conflict, the more stringent requirement
shall be followed. The Contractor’s failure to thoroughly familiarize himself with the
aforementioned safety provisions shall not relieve them from compliance with the
obligations and penalties set forth therein, see General Conditions, Article 10.

8. STORED MATERIALS

Contractor shall use an approved storage area for materials. Materials and/or equipment
purchased by the Contractor may be compensated on a monthly basis. For compensation,
provide the Project Representative invoices for said materials, shop drawings and/or
submittals for approval, and applicable insurance coverage, see General Conditions,
Article 9.

9. SECURITY

The Contractor shall provide all security measures necessary to assure the protection of
equipment, materials in storage, completed work, and the project in general.

10. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the
Owner reserves the right to withhold final payment.

11. SANITARY FACILITIES

Provide on-site toilet facilities for employees of Contractor and Sub-Contractors and
maintain in a sanitary condition.

12. USE OF PREMISES
Camping on-site at approved areas may be allowed at the discretion of the Park Manager.

No services or facilities will be provided. No camping will be allowed in fee campground
areas.
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13. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment specifications
for definitions. Quantities are listed on the Bid Proposal for Payment Items. Additional
material quantities, volumes, and measurements may be shown on the Contract Document
drawings and/or specifications.

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and
contract purpose only. Quantities and measurements supplied, completed for the project,
and verified by the Project Representative shall determine payment. Each unit price will be
deemed to include an amount considered by the Contractor to be adequate to cover
Contractor’s overhead and profit for each bid item.

The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if the
guantity of any item of Unit Price Work performed by the Contractor differs materially
and/or significantly (increase or decrease by 50%) from the estimated quantity indicated on
the Bid Proposal.

Lump sum bid item quantities will not be measured. Payment for these lump sum bid
proposal items will be paid in full amount listed on the Bid Proposal when accepted by the
Project Representative, unless specified otherwise.

14. DESCRIPTION OF INDIVIDUAL BID ITEMS

Work includes furnishing all labor, equipment, materials and incidentals to tear-off and
dispose of existing roofing materials, install new sheathing, and a multi-ply rolled roofing
system.

14.1 Bid Item 1: Roof Replacement — 2 ply System

The existing roofing system was installed circa 1986, consisting of new sheathing installed
over pre-existing roof planking and rolled roofing remnants (see attached Photo Logs).
New rolled roofing materials with batten boards were installed over the sheathing. These
materials have severely deteriorated and require tear-off prior to installation of the new
roofing system.

A. Tear-off existing materials above the original roof planking, including batten boards,
rolled roofing membranes, flashing, sheathing, and remnants of pre-existing roofing
materials. Use care to ensure the original roof planking and building structure are
not damaged during tear-off. Due to the historical significance of the building,
alteration of any portion of the structure below the existing sheathing will not
be allowed without approval of Engineer. Notify Engineer immediately upon
discovery of any circumstance that prevents proper installation of the new roofing
system. Dispose of all materials at a licensed landfill or waste transfer facility.
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Historical aviation markings are present on remnants of the pre-existing roofing
materials that are in place below the existing sheathing. These historical markings
must be documented and/or salvaged by Owner prior to removal. Use care while
removing sheathing to prevent damage to aviation markings until Owner has
completed documentation and/or salvage.

Due to the historical nature of the site, avoid disturbance of areas surrounding the
structure. Limit disturbance to only that which is necessary to access the site and
complete the Work. Any disturbance of vegetation, debris or earth shall be
approved by Owner.

. Install new sheathing over original roof planking in accordance with
recommendations published by the Engineered Wood Association (formerly
American Plywood Association [APA]). Furnish minimum 15/32” 4-ply exterior
grade plywood sheathing. Use Common Ring Shank nails (or approved fastener)
spaced 6 inches on-center (O.C.) at panel edges supported by roof framing and 12
inches O.C. in the panel field along intermediate framing supports. Utilize fasteners
of sufficient length to penetrate planking and anchor into underlying framing
supports a minimum of 1-inch. Fasteners shall not protrude beneath the
underside of the existing roof planking between framing supports.
Supplemental fasteners driven between framing supports shall be of appropriate
length to anchor sheathing and prevent protrusion.

. Install a 2-ply Self-Adhering (SA) Styrene-Butadiene-Styrene (SBS) Modified
Bitumen roof system consisting of a Mechanically Attached (MA) base sheet and SA
cap sheet. Furnish products manufactured by one of the following (or approved
equal):

a. Certainteed
Specification: SA-N-2-S (attached)
Base Sheet: Flintlastic® SA Nailbase
Cap Sheet: Flintlastic® SA Cap (color: Colonial Slate)
Refer to the Commercial Roof Systems Manual at
http://www.certainteed.com/ for installation instructions.

b. GAF
Specification: N-1-1-LC (attached)
Base Sheet: Liberty™ MA Base Sheet
Cap Sheet: Liberty™ SBS SA Cap Sheet (color: Slate)
Refer to the Application and Specification Manual at
http://www.gaf.com/ for installation instructions.

Incidental products such as primer and adhesive shall be as recommended by the
manufacturer.
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All metal work, such as drip edge and counter-flashing, shall be minimum 24 gauge
plain, unfinished, or weathering steel.

Mechanically Attached base sheets shall be secured using ring shank nails with
minimum 1-inch diameter integral head, or standard ring shank nails (or approved
fastener) driven through minimum 1-inch diameter metal caps at the spacing pattern
recommended by the manufacturer. Fasteners shall not protrude beneath the
underside of the existing roof planking.

Any requests for product substitutions in place of the above specified materials
must be received by the Engineer at least ten (10) calendar days prior to the date of
the bid opening in order to be considered, as stated in the Instructions to Bidders,
Paragraph 3.1.

Submit documentation of all proposed materials to Owner for approval prior to
beginning Work.

Self-Adhering membranes shall not be applied at temperatures below 60°
Fahrenheit. Follow all manufacturers’ recommendations, such as those specified for
back-nailing, overlapping, and flashing for walls and roof penetrations, including the
use of cant strips and membrane materials for base flashing. Notify Owner in
advance of special circumstances which may require consultation with the
manufacturer for proper installation instructions.

14.2 Bid Item la: Installation of Interply Sheet for 3-ply system

Install a Self-Adhering interply sheet following installation of the MA base sheet and
prior to applying the SA cap sheet described in Bid Item 1. Furnish products
manufactured by one of the following (or approved equal):

a. Certainteed
Specification: SA-N-3-S (attached)
Interply Sheet: Flintlastic® SA MidPly

b. GAF
Specification: N-1-2-LC (attached)
Interply Sheet: Liberty™ SBS SA Base/Ply Sheet

Follow all manufacturers’ recommendations for installation of the interply sheet
to meet the above specifications for a 3-ply system.
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